DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

* *x

DATE: 04/ 26/ 2004

Bl D CHECK REPORT TI ME: 09:53
PSZE JOB NO: 02C512 REVI SION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006791 REGON NO  : 3 AWARDED ON : Jun 1 2004
VERSI ON NO : 1 WORK ORDER# : XL1509
o Csr1ss T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 166 W LDER CONSTRUCTI ON COMPANY NORTHWEST CONSTRUCTI ON, | NC. TRI - STATE CONSTRUCTI ON, | NC.
ROSS PONT VIC. SLIDE REPAIR 3200 113TH AVE SW 375 118TH AVE SE STE 120 320 - 106TH AVE NE
020512 98004- 5732
PROJECT . HP0166(006) OLYMPIA WA 985129160 BELLEVUE WA 980053575 BELLEVUE WA 980093686
CONTY(S) - KI TSAP CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 0.15% 0.15% -35.80 %
233, 640. 00 234, 000. 00 360. 00 234, 000. 00 360. 00 150, 000. 00 - 83, 640. 00
2 CLEAR NG AND GRUBBI NG
8. 4000 ACRE 4, 000. 0000 9, 000. 0000 125. 00 % 8, 000. 0000 100. 00 % 6, 000. 0000 50. 00 %
33, 600. 00 75,600.00 42, 000. 00 67,200.00 33, 600. 00 50,400.00 16, 800. 00
3 ARCHAEOLOG CAL AND HI STORI CAL SALVAGE
EST. 0.00 % 0. 00 % 0.00 %
1, 950. 00 1, 950. 00 1, 950. 00 1, 950. 00
GRADI NG
4 ROADWAY EXCAVATION I NCL. HAUL
179790. 0000 cv. 9. 0000 9. 0000 0.00 % 12. 1000 34. 44 % 14. 0000 55. 56 %
1, 618, 110. 00 1, 618, 110. 00 0.00 2,175,459. 00 557, 349. 00 2,517,060. 00 898, 950. 00
DRAI NAGE
5 DI TCH EXCAVATI ON I NCL. HAUL
520. 0000 cv. 20. 0000 20. 0000 0.00 % 15. 0000 -25.00% 20. 0000 0.00 %
10, 400. 00 10, 400. 00 0.00 7,800.00 -2, 600.00 10, 400. 00 0.00
6 DROP | NLET TYPE 1
4. 0000 EACH 2, 500. 0000 2, 800. 0000 12.00 % 4, 500. 0000 80. 00 % 5, 000. 0000 100. 00 %
10, 000. 00 11, 200. 00 1, 200. 00 18, 000. 00 8, 000. 00 20,000.00 10, 000. 00
7 LI GHT LOCSE RI PRAP
500. 0000 TON 50. 0000 30. 0000 -40.00 % 50. 0000 0. 00 % 18. 0000 -64. 00 %
25, 000. 00 15,000.00  -10, 000. 00 25, 000. 00 0. 00 9,000.00 - 16, 000. 00
8 QUARRY SPALLS
50500. 0000 TON 20. 0000 18. 0000 -10.00 % 19. 0000 -5.00 % 18. 0000 -10.00 %
1, 010, 000. 00 909, 000. 00 - 101, 000. 00 959, 500.00 - 50, 500. 00 909, 000. 00 - 101, 000. 00
9 UNDERDRAIN PIPE 6 IN. DI AM
420. 0000 L.F. 20. 0000 10. 0000 -50.00 % 15. 0000 -25.00% 20. 0000 0.00 %
8, 400. 00 4,200.00  -4,200.00 6,300.00  -2,100.00 8, 400. 00 0.00



DOT_RGGBO1

PS&E JOB NO: 02C512

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* * ok

* *x

DATE: 04/ 26/ 2004
TIME: 09: 53

BI DS OPENED ON : May 26 2004

CONTRACT NO: 006791 REGON NO  : 3 AWARDED ON : Jun 1 2004
VERSI ON NO : 1 WORK ORDER# : XL1509
o Csr1ss T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 166 W LDER CONSTRUCTI ON COMPANY NORTHWEST CONSTRUCTI ON, | NC. TRI - STATE CONSTRUCTI ON, | NC.
ROSS PONT VIC. SLIDE REPAIR 3200 113TH AVE SW 375 118TH AVE SE STE 120 320 - 106TH AVE NE
020512 98004- 5732
PROJECT . HP0166(006) OLYMPIA WA 985129160 BELLEVUE WA 980053575 BELLEVUE WA 980093686
CONTY(S) - KI TSAP CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
10 UNDERDRAIN PI PE 10 IN. DI AM
542. 0000 L.F. 30. 0000 15. 0000 -50.00 % 20. 0000 -33.33% 22. 0000 226.67%
16, 260. 00 8,130.00 -8, 130.00 10,840.00 -5, 420. 00 11,924.00 -4, 336.00
11 DRAIN PIPE 8 IN. DI AM
385. 0000 L.F. 20. 0000 20. 0000 0.00 % 15. 0000 -25.00% 23. 0000 15. 00 %
7,700. 00 7,700. 00 0.00 5,775.00 -1, 925.00 8, 855. 00 1, 155. 00
12 DRAIN PIPE 12 IN. DI AM
875. 0000 L.F. 30. 0000 25. 0000 -16.67 % 30. 0000 0.00 % 25. 0000 -16.67 %
26, 250. 00 21,875.00 -4, 375.00 26, 250. 00 0. 00 21,875.00 -4, 375.00
13 CORRUGATED POLYETHYLENE PIPE 6 IN. DI AM
860. 0000 L.F. 3.0000 9. 0000 200. 00 % 5. 0000 66. 67 % 19. 0000 533. 33 %
2, 580. 00 7,740. 00 5, 160. 00 4, 300. 00 1,720. 00 16,340.00 13, 760.00
14 1 1/2 INCH SCH 80 PVC Pl PE
790. 0000 L.F. 5. 0000 6. 0000 20. 00 % 4. 0000 -20.00% 1. 0000 -80.00 %
3, 950. 00 4,740. 00 790. 00 3, 160. 00 -790. 00 790.00 -3, 160.00
15 4 INCH SCH 80 PVC PIPE
690. 0000 L.F. 8. 0000 9. 0000 12.50 % 7.0000 -12.50% 20. 0000 150. 00 %
5, 520. 00 6, 210. 00 690. 00 4, 830. 00 -690. 00 13, 800. 00 8, 280. 00
16  HOR ZONTAL DRAI N
6370. 0000 L.F. 12. 0000 26. 6500 122.08 % 31. 0000 158.33% 18. 0000 50. 00 %
76, 440. 00 169,760.50 93, 320. 50 197,470.00 121, 030. 00 114, 660.00 38, 220. 00
STORM SEVER
17 CATCH BASIN TYPE 1
2.0000 EACH 1, 200. 0000 1, 200. 0000 0.00 % 1, 500. 0000 25.00 % 600. 0000 -50.00 %
2, 400. 00 2, 400. 00 0.00 3, 000. 00 600. 00 1,200.00  -1,200.00
EROCSI ON CONTROL AND PLANTI NG
18 ESC LEAD
45. 0000 DAY 150. 0000 1. 0000 -99.33% 60. 0000 -60. 00 % 300. 0000 100. 00 %
6, 750. 00 45.00 -6, 705.00 2,700.00 -4, 050.00 13, 500. 00 6, 750. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 09:53
PSZE JOB NO: 02C512 REVI SION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006791 REGON NO  : 3 AWARDED ON : Jun 1 2004
VERSI ON NO : 1 WORK ORDER# : XL1509
o Csr1ss T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 166 W LDER CONSTRUCTI ON COMPANY NORTHWEST CONSTRUCTI ON, | NC. TRI - STATE CONSTRUCTI ON, | NC.
ROSS PONT VIC. SLIDE REPAIR 3200 113TH AVE SW 375 118TH AVE SE STE 120 320 - 106TH AVE NE
020512 98004- 5732
PROJECT . HP0166(006) OLYMPIA WA 985129160 BELLEVUE WA 980053575 BELLEVUE WA 980093686
CONTY(S) - KI TSAP CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
19 COWPOST
2500. 0000 cY. 45. 0000 35. 0000 222.22% 40. 0000 S11.11% 20. 0000 -55.56 %
112, 500. 00 87,500.00 - 25, 000. 00 100, 000.00 - 12, 500. 00 50,000.00 - 62, 500. 00
20 CHECK DAM
211. 0000 L.F. 45. 0000 24. 0000 -46.67 % 10. 0000 S77.78% 15. 0000 -66. 67 %
9, 495. 00 5,064.00 -4, 431.00 2,110.00 -7, 385.00 3,165.00 -6, 330.00
21 TEMPORARY EROCSI ON AND SEDI MENT CONTROL (TESC) PLAN
L.S. -50. 00 % -75.00 % 400. 00 %
2,000. 00 1,000.00 -1, 000.00 500.00 -1, 500.00 10, 000. 00 8, 000. 00
22 EROCSI ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0. 00 % 0.00 %
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
23 SPCC PLAN
L.S. 0.00 % -50. 00 % 900. 00 %
1, 000. 00 1, 000. 00 0.00 500. 00 -500. 00 10, 000. 00 9, 000. 00
TRAFFI C
24 CONSTRUCTI ON SI GNS CLASS A
690. 0000 S.F. 16. 0000 10. 0000 -37.50% 12. 0000 -25.00% 25. 0000 56. 25 %
11, 040. 00 6,900.00 -4, 140.00 8,280.00 -2, 760.00 17, 250. 00 6, 210. 00
OTHER | TEMS
25 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
329. 0000 cY. 15. 0000 13. 0000 -13.33% 2. 0000 -86.67% 14. 0000 -6.67%
4,935. 00 4,277.00 - 658. 00 658.00  -4,277.00 4, 606. 00 -329.00
26 GRAVEL BACKFILL FOR DRAIN
90. 0000 cv. 15. 0000 58. 0000 286.67 % 50. 0000 233.33% 40. 0000 166. 67 %
1, 350. 00 5, 220. 00 3,870. 00 4, 500. 00 3, 150. 00 3, 600. 00 2, 250. 00
27 TRAINI NG
200. 0000 HR 5. 0000 1. 0000 -80.00 % 12. 0000 140. 00 % 1. 0000 -80.00 %
1, 000. 00 200. 00 -800. 00 2, 400. 00 1, 400. 00 200. 00 -800. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 09:53
PSZE JOB NO: 02C512 REVI SION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006791 REGON NO  : 3 AWARDED ON : Jun 1 2004
VERSI ON NO : 1 WORK ORDER# : XL1509
o Csr1ss T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 166 W LDER CONSTRUCTI ON COMPANY NORTHWEST CONSTRUCTI ON, | NC. TRI - STATE CONSTRUCTI ON, | NC.
ROSS PONT VIC. SLIDE REPAIR 3200 113TH AVE SW 375 118TH AVE SE STE 120 320 - 106TH AVE NE
020512 98004- 5732
PROJECT . HP0166(006) OLYMPIA WA 985129160 BELLEVUE WA 980053575 BELLEVUE WA 980093686
CONTY(S) - KI TSAP CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
28 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0.00%
2,000. 00 2,000. 00 2,000. 00 2,000. 00
29 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0. 00 % 0.00%
5.00 5. 00 5.00 5.00
30 M NOR CHANGE
CALC 0.00 % 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
31 FIELD OFFI CE BUI LD NG
L.S. 140. 00 % 200. 00 % 100. 00 %
5, 000. 00 12, 000. 00 7,000. 00 15,000.00 10, 000. 00 10, 000. 00 5, 000. 00
32 CONSTRUCTI ON GEOTEXTI LE FOR DI TCH LI NI NG
660. 0000 S. Y. 5. 0000 2.1000 -58.00 % 2. 0000 -60. 00 % 2.0000 -60. 00 %
3, 300. 00 1,386.00  -1,914.00 1,320.00  -1,980.00 1,320.00 -1, 980.00
33 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
3570. 0000 S Y. 5. 0000 1. 5000 -70.00 % 2. 0000 -60. 00 % 3.0000 -40. 00 %
17, 850. 00 5,355.00 -12,495.00 7,140.00  -10,710. 00 10,710.00 -7, 140.00
CONTRACT TOTAL $3, 271, 924. 00 $3, 241, 466. 50 0. 93% $3, 899, 446. 00 19. 18% $4, 003, 509. 00 22.36%
BASE TOTAL $3, 271, 924. 00 $3, 241, 466. 50 20.93% $3, 899, 446. 00 19. 18% $4, 003, 509. 00 22.36%




DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 09:53
PSZE JOB NO: 02C512 REVI SION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006791 REGON NO  : 3 AWARDED ON : Jun 1 2004
VERSI ON NO : 1 WORK ORDER# : XL1509
o Csr1ss T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 166 SCl | NFRASTRUCTURE, LLC ROGNLIN' S, I NC. KIEW T PACI FI C CO.
ROSS PONT VIC. SLIDE REPAIR 2825 SOUTH 154TH STREET 321 W STATE ST 2200 COLUMBI A HOUSE BLVD
020512 98520- 6143 98661
PROJECT . HP0166(006) SEATTLE WA 981882099 ABERDEEN WA 985200078 VANCOWVER WA 986681770
CONTY(S) - KI TSAP CONTRACTOR NUMBER 753245 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -57.20% 27.65% 104. 68 %
233, 640. 00 100, 000. 00 - 133, 640. 00 298, 245.00 64, 605. 00 478,203.00 244, 563. 00
2 CLEAR NG AND GRUBBI NG
8. 4000 ACRE 4, 000. 0000 12, 500. 0000 212.50 % 9, 700. 0000 142.50 % 13, 400. 0000 235. 00 %
33, 600. 00 105,000.00 71, 400. 00 81,480.00 47, 880.00 112,560.00 78, 960. 00
3 ARCHAEOLOG CAL AND HI STORI CAL SALVAGE
EST. 0.00 % 0. 00 % 0.00 %
1, 950. 00 1, 950. 00 1, 950. 00 1, 950. 00
GRADI NG
4 ROADWAY EXCAVATION I NCL. HAUL
179790. 0000 cv. 9. 0000 13. 6500 51.67 % 11. 8500 31.67% 13. 3000 47.78 %
1, 618, 110. 00 2,454,133.50 836, 023. 50 2,130,511.50 512, 401. 50 2,391,207.00 773, 097.00
DRAI NAGE
5 DI TCH EXCAVATI ON I NCL. HAUL
520. 0000 cv. 20. 0000 20. 0000 0.00 % 12. 0000 -40.00 % 25. 0000 25.00 %
10, 400. 00 10, 400. 00 0.00 6,240.00  -4,160.00 13, 000. 00 2, 600. 00
6 DROP | NLET TYPE 1
4. 0000 EACH 2, 500. 0000 3, 000. 0000 20. 00 % 3, 900. 0000 56. 00 % 4, 000. 0000 60. 00 %
10, 000. 00 12, 000. 00 2,000. 00 15, 600. 00 5, 600. 00 16, 000. 00 6, 000. 00
7 LI GHT LOCSE RI PRAP
500. 0000 TON 50. 0000 35. 0000 -30.00 % 32. 5000 -35.00% 31. 5000 -37.00%
25, 000. 00 17,500.00 -7, 500.00 16,250.00 -8, 750. 00 15,750.00 -9, 250. 00
8 QUARRY SPALLS
50500. 0000 TON 20. 0000 21. 0000 5.00 % 24. 9000 24.50 % 30. 0000 50. 00 %
1, 010, 000. 00 1,060,500.00 50, 500. 00 1,257,450.00 247, 450. 00 1,515,000.00 505, 000. 00
9 UNDERDRAIN PIPE 6 IN. DI AM
420. 0000 L.F. 20. 0000 4. 0000 -80.00 % 18. 0000 -10.00 % 14. 0000 -30. 00 %
8, 400. 00 1,680.00 -6, 720.00 7, 560. 00 -840. 00 5,880.00  -2,520.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 09:53
PSZE JOB NO: 02C512 REVI SION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006791 REGON NO  : 3 AWARDED ON : Jun 1 2004
VERSI ON NO : 1 WORK ORDER# : XL1509
o Csr1ss T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 166 SCl | NFRASTRUCTURE, LLC ROGNLIN' S, I NC. KIEW T PACI FI C CO.
ROSS PONT VIC. SLIDE REPAIR 2825 SOUTH 154TH STREET 321 W STATE ST 2200 COLUMBI A HOUSE BLVD
020512 98520- 6143 98661
PROJECT . HP0166(006) SEATTLE WA 981882099 ABERDEEN WA 985200078 VANCOWVER WA 986681770
CONTY(S) - KI TSAP CONTRACTOR NUMBER 753245 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
10 UNDERDRAIN PI PE 10 IN. DI AM
542. 0000 L.F. 30. 0000 6. 7500 -77.50 % 9. 2500 -69.17% 15. 0000 -50.00 %
16, 260. 00 3,658.50 -12,601.50 5,013.50 -11, 246.50 8,130.00 -8, 130.00
11 DRAIN PIPE 8 IN. DI AM
385. 0000 L.F. 20. 0000 13. 5000 -32.50% 8. 0000 -60. 00 % 25. 5000 27.50 %
7,700. 00 5,197.50 -2, 502.50 3,080.00 -4, 620.00 9,817.50 2,117. 50
12 DRAIN PIPE 12 IN. DI AM
875. 0000 L.F. 30. 0000 12. 5000 -58.33% 12. 5000 -58.33% 42. 5000 41.67 %
26, 250. 00 10,937.50 -15,312.50 10,937.50  -15,312.50 37,187.50 10, 937. 50
13 CORRUGATED POLYETHYLENE PIPE 6 IN. DI AM
860. 0000 L.F. 3.0000 6. 0000 100. 00 % 5. 0000 66. 67 % 23. 0000 666. 67 %
2, 580. 00 5, 160. 00 2,580. 00 4, 300. 00 1,720. 00 19,780.00 17, 200.00
14 1 1/2 INCH SCH 80 PVC Pl PE
790. 0000 L.F. 5. 0000 4. 0000 -20.00% 5. 0000 0.00 % 2.0000 -60. 00 %
3, 950. 00 3, 160. 00 -790. 00 3, 950. 00 0. 00 1,580.00  -2,370.00
15 4 INCH SCH 80 PVC PIPE
690. 0000 L.F. 8. 0000 7.5000 -6.25% 8. 0000 0. 00 % 4. 5000 -43.75%
5, 520. 00 5, 175. 00 -345. 00 5, 520. 00 0. 00 3,105.00 -2, 415.00
16  HOR ZONTAL DRAI N
6370. 0000 L.F. 12. 0000 18. 0000 50. 00 % 20. 5000 70.83 % 17. 0000 41.67 %
76, 440. 00 114,660.00 38, 220. 00 130,585.00 54, 145. 00 108,290.00 31, 850. 00
STORM SEVER
17 CATCH BASIN TYPE 1
2.0000 EACH 1, 200. 0000 1, 250. 0000 4.17% 775. 0000 -35.42% 2, 000. 0000 66. 67 %
2, 400. 00 2,500. 00 100. 00 1, 550. 00 -850. 00 4,000. 00 1, 600. 00
EROCSI ON CONTROL AND PLANTI NG
18 ESC LEAD
45. 0000 DAY 150. 0000 120. 0000 -20.00% 275. 0000 83.33% 1. 0000 ©99.33%
6, 750. 00 5,400.00 -1, 350.00 12, 375. 00 5, 625. 00 45.00  -6,705.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 09:53
PSZE JOB NO: 02C512 REVI SION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006791 REGON NO  : 3 AWARDED ON : Jun 1 2004
VERSI ON NO : 1 WORK ORDER# : XL1509
o Csr1ss T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 166 SCl | NFRASTRUCTURE, LLC ROGNLIN' S, I NC. KIEW T PACI FI C CO.
ROSS PONT VIC. SLIDE REPAIR 2825 SOUTH 154TH STREET 321 W STATE ST 2200 COLUMBI A HOUSE BLVD
020512 98520- 6143 98661
PROJECT . HP0166(006) SEATTLE WA 981882099 ABERDEEN WA 985200078 VANCOWVER WA 986681770
CONTY(S) - KI TSAP CONTRACTOR NUMBER 753245 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
19 COWPOST
2500. 0000 cY. 45. 0000 30. 0000 -33.33% 55. 5000 23.33% 30. 0000 -33.33%
112, 500. 00 75,000.00 - 37, 500. 00 138,750.00 26, 250. 00 75,000.00 -37, 500. 00
20 CHECK DAM
211. 0000 L.F. 45. 0000 7.7500 -82.78% 10. 0000 S77.78% 15. 0000 -66. 67 %
9, 495. 00 1,635.25  -7,859.75 2,110.00 -7, 385.00 3,165.00 -6, 330.00
21 TEMPORARY EROCSI ON AND SEDI MENT CONTROL (TESC) PLAN
L.S. 25. 00 % 490. 00 % 0.00 %
2,000. 00 2,500. 00 500. 00 11, 800. 00 9, 800. 00 2,000. 00 0.00
22 EROCSI ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0. 00 % 0.00 %
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
23 SPCC PLAN
L.S. 65. 00 % 150. 00 % 50. 00 %
1, 000. 00 1, 650. 00 650. 00 2, 500. 00 1, 500. 00 1, 500. 00 500. 00
TRAFFI C
24 CONSTRUCTI ON SI GNS CLASS A
690. 0000 S.F. 16. 0000 12. 5000 -21.88% 12. 5000 -21.88% 10. 0000 -37.50%
11, 040. 00 8,625.00 -2, 415.00 8,625.00  -2,415.00 6,900.00 -4, 140.00
OTHER | TEMS
25 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
329. 0000 cY. 15. 0000 22. 0000 46. 67 % 12. 0000 -20.00% 36. 0000 140. 00 %
4,935. 00 7,238. 00 2,303. 00 3, 948. 00 -987. 00 11, 844. 00 6, 909. 00
26 GRAVEL BACKFILL FOR DRAIN
90. 0000 cv. 15. 0000 45. 0000 200. 00 % 30. 5000 103.33% 65. 0000 333.33%
1, 350. 00 4, 050. 00 2,700. 00 2,745. 00 1, 395. 00 5, 850. 00 4,500. 00
27 TRAINI NG
200. 0000 HR 5. 0000 60.0000 1, 100.00 % 47. 2000 844. 00 % 1. 0000 -80.00 %
1, 000. 00 12,000.00 11, 000.00 9, 440. 00 8, 440. 00 200. 00 -800. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 2004
* k% BI D CHECK REPORT * * * TI ME: 09: 53
PSGE JOB NO: 020512 REVISION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006791 REGON NO  : 3 AWARDED ON : Jun 1 2004
VERSI ON NO : 1 WORK ORDER# : XL1509
o Csr1ss T e 4TH BIDDER  ---v-nn  ceeeme- 5TH BIDDER  ------- =nnn-- 6TH BIDDER - ------
TITLE : SR 166 SCl | NFRASTRUCTURE, LLC ROGNLIN' S, I NC. KIEW T PACI FI C CO.
ROSS PONT VIC. SLIDE REPAIR 2825 SOUTH 154TH STREET 321 W STATE ST 2200 COLUMBI A HOUSE BLVD
020512 98520- 6143 98661
PROJECT . HP- 0166( 006) SEATTLE WA 981882099 ABERDEEN WA 985200078 VANCOWVER WA 986681770
CONTY(S) - KI TSAP CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 706350 COONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./ PRICE PER UN'T/ %Dl FF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL ANMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
28 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0.00 %
2,000. 00 2,000. 00 2, 000. 00 2,000. 00
29 REI MBURSEMENT FOR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0. 00 %
5. 00 5.00 5. 00 5. 00
30 M NOR CHANGE
cALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00
31 FIELD OFFI CE BU LD NG
L.S. 30. 00 % -5.60 % 140. 00 %
5, 000. 00 6, 500. 00 1, 500. 00 4,720. 00 -280. 00 12, 000. 00 7,000. 00
32 CONSTRUCTI ON GEOTEXTI LE FOR DI TCH LI NI NG
660. 0000 S.Y. 5. 0000 2. 5000 -50.00 % 2.5000 -50. 00 % 5. 0000 0.00 %
3, 300. 00 1,650.00 -1, 650.00 1,650.00  -1,650.00 3, 300. 00 0. 00
33 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
3570. 0000 S Y. 5. 0000 1. 5000 -70.00 % 2.0000 -60. 00 % 4.0000 -20.00%
17, 850. 00 5,355.00 -12, 495. 00 7,140.00  -10, 710. 00 14,280.00  -3,570.00
CONTRACT TOTAL $3, 271, 924. 00 $4, 048, 719. 25 23. 74% $4, 189, 529. 50 28. 04% $4, 881, 028. 00 49. 18%
BASE TOTAL $3, 271, 924. 00 $4, 048, 719. 25 23.74% $4, 189, 529. 50 28. 04% $4, 881, 028. 00 49. 18%




DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 2004
* * % B D CHECK REPORT * * * TIME: 09: 53
PS&E JOB NO: 02C512 REVISION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006791 REGON NO : 3 AWARDED ON : Jun 1 2004
VERSION NO : 1 WORK ORDER# : XL1509
HAY CSR 166 e 7TH BIDDER  -------
TITLE : SR 166 SCARSELLA BRCS. | NC.
ROSS PO NT VIC. SLIDE REPAIR 19460 84TH AVE S
020512 KENT WA  98032- 1240
PRQJECT .. HP-0166(006) SEATTLE WA 981680697
COUNTY(S)  : K TSAP CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 28.09 %
233, 640. 00 299, 277. 40 65, 637. 40
2 CLEARI NG AND GRUBBI NG
8. 4000 ACRE 4, 000. 0000 8, 500. 0000 112. 50 %
33, 600. 00 71, 400. 00 37, 800. 00
3 ARCHAEOQLOG CAL AND Hi STORI CAL SALVAGE
EST. 0. 00 %
1, 950. 00 1, 950. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
179790. 0000 CY. 9. 0000 16. 1000 78.89 %
1, 618, 110. 00 2,894, 619. 00 1, 276, 509. 00
DRAI NAGE
5 DI TCH EXCAVATI ON | NCL. HAUL
520. 0000 CY. 20. 0000 15. 5000 -22.50%
10, 400. 00 8, 060. 00 -2, 340. 00
6 DROP I NLET TYPE 1
4. 0000 EACH 2, 500. 0000 3, 000. 0000 20.00 %
10, 000. 00 12, 000. 00 2, 000. 00
7 LI GHT LOOSE RI PRAP
500. 0000 TON 50. 0000 40. 0000 -20.00 %
25, 000. 00 20, 000. 00 -5, 000. 00
8 QUARRY SPALLS
50500. 0000 TON 20. 0000 28. 5000 42.50 %
1, 010, 000. 00 1, 439, 250.00 429, 250. 00
9 UNDERDRAIN PIPE 6 IN. DI AM
420. 0000 L.F. 20. 0000 10. 0000 -50. 00 %
8, 400. 00 4, 200. 00 - 4,200. 00



DOT_RGGBO1

PS&E JOB NO: 02C512
CONTRACT NO: 006791
VERSION NO : 1

REVISION NO : 1
REG ON NO : 3
WORK ORDER# . XL1509

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * *  BID CHECK REPORT * * *

------- 7TH BIDDER  -------

DATE: 04/ 26/ 2004
TIME: 09: 53

BI DS OPENED ON : May 26 2004
AWARDED ON : Jun 1 2004

HWY : SR 166
TITLE : SR 166 SCARSELLA BRCS. | NC.
ROSS PO NT VIC. SLIDE REPAIR 19460 84TH AVE S
020512 KENT WA  98032- 1240
PRQJECT .. HP-0166(006) SEATTLE WA 981680697
COUNTY(S)  : K TSAP CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
10 UNDERDRAIN PIPE 10 IN. DI AM
542. 0000 L.F. 30. 0000 12. 5000 -58.33%
16, 260. 00 6, 775. 00 -9, 485. 00
11 DRAIN PIPE 8 IN. DIAM
385. 0000 L.F. 20. 0000 10. 0000 -50. 00 %
7, 700. 00 3, 850. 00 -3, 850. 00
12 DRAIN PIPE 12 IN. DI AM
875. 0000 L.F. 30. 0000 16. 5000 -45.00 %
26, 250. 00 14,437.50 -11,812.50
13  CORRUGATED POLYETHYLENE PIPE 6 I N. DI AM
860. 0000 L.F. 3. 0000 10. 0000 233.33%
2, 580. 00 8, 600. 00 6, 020. 00
14 1 1/2 INCH SCH 80 PVC PI PE
790. 0000 L.F. 5. 0000 1. 2500 -75.00 %
3, 950. 00 987.50 -2,962.50
15 4 INCH SCH 80 PVC PI PE
690. 0000 L.F. 8. 0000 11. 5000 43.75%
5, 520. 00 7,935. 00 2, 415. 00
16  HORI ZONTAL DRAI N
6370. 0000 L.F. 12. 0000 17. 0000 41.67%
76, 440. 00 108, 290. 00 31, 850. 00
STORM SEVEER
17 CATCH BASIN TYPE 1
2. 0000 EACH 1, 200. 0000 1, 000. 0000 -16.67 %
2, 400. 00 2, 000. 00 - 400. 00
EROSI ON CONTROL AND PLANTI NG
18 ESC LEAD
45. 0000 DAY 150. 0000 100. 0000 -33.33%
6, 750. 00 4, 500. 00 -2, 250. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 2004

* * % B D CHECK REPORT * * * TIME: 09: 53
PS&E JOB NO: 02C512 REVISION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006791 REGON NO : 3 AWARDED ON : Jun 1 2004
VERSION NO : 1 WORK ORDER# : XL1509
HAY CSR 166 e 7TH BIDDER  -------
TITLE : SR 166 SCARSELLA BRCS. | NC.
ROSS PO NT VIC. SLIDE REPAIR 19460 84TH AVE S
020512 KENT WA  98032- 1240
PRQJECT .. HP-0166(006) SEATTLE WA 981680697
COUNTY(S)  : K TSAP CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
19 COWPOST
2500. 0000 CY. 45. 0000 36. 0000 -20.00 %
112, 500. 00 90, 000.00 -22,500. 00
20 CHECK DAM
211. 0000 L.F. 45. 0000 10. 0000 -77.78%
9, 495. 00 2,110.00 -7,385. 00
21  TEMPORARY EROSI ON AND SEDI MENT CONTROL (TESC) PLAN
L.S. -25.00 %
2, 000. 00 1, 500. 00 -500. 00
22 ERCSI OV WATER POLLUTI ON CONTROL
EST. 0. 00 %
1, 500. 00 1, 500. 00
23 SPCC PLAN
L.S. 50. 00 %
1, 000. 00 1, 500. 00 500. 00
TRAFFI C
24 CONSTRUCTI ON SI GNS CLASS A
690. 0000 S. F. 16. 0000 16. 5000 3.13%
11, 040. 00 11, 385. 00 345. 00
OTHER | TEMS
25 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
329. 0000 CY. 15. 0000 15. 0000 0. 00 %
4,935. 00 4, 935. 00 0. 00
26 GRAVEL BACKFILL FOR DRAIN
90. 0000 CY. 15. 0000 50. 0000 233.33%
1, 350. 00 4, 500. 00 3, 150. 00
27 TRAI NI NG
200. 0000 HR 5. 0000 4. 0000 -20.00 %

1, 000. 00 800. 00 -200. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 2004

* * % B D CHECK REPORT * * * TIME: 09: 53
PS&E JOB NO: 02C512 REVISION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006791 REGON NO : 3 AWARDED ON : Jun 1 2004
VERSION NO : 1 WORK ORDER# : XL1509
HAY CSR 166 e 7TH BIDDER  -------
TITLE : SR 166 SCARSELLA BRCS. | NC.
ROSS PO NT VIC. SLIDE REPAIR 19460 84TH AVE S
020512 KENT WA  98032- 1240
PRQJECT .. HP-0166(006) SEATTLE WA 981680697
COUNTY(S)  : K TSAP CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
28 ROADSI DE CLEANUP
EST. 0. 00 %
2, 000. 00 2, 000. 00
29 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00 %
5. 00 5.00
30 M NOR CHANGE
CALC 0. 00 %
-1.00 -1.00
31 FIELD OFFI CE BU LDI NG
L.S. 0. 00 %
5, 000. 00 5, 000. 00 0. 00
32 CONSTRUCTI ON GEOTEXTI LE FOR DI TCH LI NI NG
660. 0000 S. Y. 5. 0000 2. 0000 -60. 00 %
3, 300. 00 1, 320. 00 -1, 980. 00
33 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
3570. 0000 S.Y. 5. 0000 1. 5000 -70.00 %
17, 850. 00 5,355.00 -12,495.00
CONTRACT TOTAL $3, 271, 924. 00 $5, 040, 040. 40 54. 04%

BASE TOTAL $3, 271, 924. 00 $5, 040, 040. 40 54.04%




